STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, i
GOVERNOR SECRETARY

October 17, 2017

NOTIFICATION OF AWARD

Site Development Corporation
PO Box 397
Cliffside, NC 28024

Contract No. DNO00605

TIP No.: EB-5759

Federal Aid No.: TAP-1377(010)

WBS Element: 50436.3.1

County: Polk

Description: Traffic Control, Concrete Sidewalk, Concrete Driveway Turnout along
SR-1137 Peniel Road from the Intersection with Walker St. to
Intersection with Wheeler St

Dear Mr. Southards:

| am pleased to inform you that Site Development Corporation has been awarded the
contract for the above project based on the bid submitted on October 10, 2017 in the
amount of $162,148.50.

No performance and payment bonds are required for this contract. Please provide a
current certificate of insurance within 14 calendar days from the date you receive your
award letter. Certificate of insurance should be returned to me. Please remember that
work may not start before the contract has been properly executed.

If your bid was submitted through Bid Express, you will also need to provide a
properly executed Non-collusion Affidavit with 14 calendar days from the date you
receive your award letter.

Mailing Address: Telephone: (828) 586-2141 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 586-4043 253 WEBSTER ROAD
HIGHWAY DIVISION 14 Customer Service: 1-877-368-4968 SYLVA, NC 28779

253 WEBSTER ROAD

SYLVA,NC 28779 Website: www.ncdot.gov
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In addition, your attention is directed to Articles 107-16, 108-1, 108-2 and 108-3 of the
Standard Specifications relative to prosecution of work, progress schedule and
preconstruction conference. Also, in accordance with Article 104-2 of the Standard
Specifications, it will be necessary for you to submit the name of those individuals within
your organization who will be authorized to sign supplemental agreements that may be
necessary in the performance of the work under this contract. Information regarding these
items should be addressed prior to beginning work. Please forward remaining information
to the Resident Construction Engineer, Aaron Powell, P.E., as soon as possible so that a
preconstruction conference can be held. Aaron Powell’s mailing address is 4142
Haywood Road, Mills River NC 28742 and telephone number is (828) 891-5367.

If you have any questions, please contact me at (828) 586-2141.

Sincerely,

DocuSigned by:

Jetprey. &. Oopangh
Jeffrey E. Alspaugh
Division Proposal Engineer

cc: Brian Burch, P.E., Acting Division Engineer
Ted Adams, P.E., Division Construction Engineer
(Vacant), Division Project Development Engineer
Steve Cannon, P.E., District Engineer; District 1
Aaron C. Powell, P.E. Resident Engineer, Horseshoe
Lamar Sylvester, P.E., Roadway Construction Engineer
Ronald Allen, P.E., Manager of the Schedule Management Office (SMO)
Steve W. Abbott, Communications Supervisor
Schedule Management Office
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